
ADDENDUM NO. 2 

REQUEST FOR PROPOSAL  

 #20-21-002 

“Buck Mountain Communications Tower” 

 

1. Change in Response Due Date:  The Response due date has been changed from August 

5th to September 8th, 2020 at 2:00 pm MT. The original Sequence of Events” dates in the 

original RFP, page 5; II; A” have been changed accordingly.  

 

A. SEQUENCE OF EVENTS  

The Procurement Manager will make every effort to adhere to the following schedule:  

  Action     Responsibility  Date 

 
Submission of Proposal  

 

Potential Offeror (PO) 

 

9/8/20 by 2:00 pm 
Proposal Evaluation Evaluation Committee  9/8/2020 2:30 pm 
Approval of BOCC/ Contract award* Approval of BOCC/  9/15/2020 
Notification of Finalists PM 9/16/2020 
Contract Negotiations Winner/County 9/25/2020 TBD 
Protest Deadline Offerors October 1st, 2020 
Start Performance Winner October 2nd, 2020 

 *Contract award is subject to approval of the Board of County Commissioners. 

 

4. Construction Plans:  

a. The request for a “concrete” structure has been changed to a “fiberglass aggregate” 

exterior being acceptable due to the location of the site.  

b. The Shelter must have a “Ice Shield Canopy” installed. 

c. No gravel at the base of the site, keep terrain natural. 

 

5. Survey:  The County will provide a survey.  

 

6. Antennas clarifications: Brackets will be at 110 ft with 3 antennas up and 3 antennas 

down. Antennas and hardware will be supplied by the County.  
 

7. The Generator housing does not have to be housed in its own structure. As long as it is 

enclosed, as is the example photo.  

 
 

 

 

____________________________   ___________ 

Toni Foligno, Chief Purchasing Officer   Date:   

 

Please acknowledge receipt of Addendum by email to tfoligno@lincolncountynm.gov  

mailto:tfoligno@lincolncountynm.gov

